



Department of Procurement Services

160 South Hollywood Street · Room 126 · Memphis, TN 38112 · (901) 416-5376

February 17, 2022

RE: Addendum #II: **IFB#02242022LJS – SCS Fire Alarm System Replacements (5) Locations**

Dear Bidders:

This Addendum forms a part of the Contract Documents and modifies the Plans and Specifications dated February 2, 2022. The Contractor shall acknowledge receipt of this Addendum on the Bid Form. Failure to do so may subject the Bidder to disqualification.

Item #1 – PART II: GENERAL TERMS AND CONDITIONS, PAGE 4, SECTION 2.0 TERM OF AGREEMENT.

Delete: “The anticipated terms of this contract shall be (1) year(s). The work shall begin after issuance of the “Notice to Proceed. Estimated start time is 05/02/2022. Substantial completion date is projected at 06/30/2022. Final completion date is projected at 07/31/2022”.

Insert: “The anticipated terms of this contract shall be (1) year(s). The work shall begin after issuance of the “Notice to Proceed. Estimated start time is 05/02/2022. **Substantial completion date is projected at 11/30/2022. Final completion date is projected at 12/30/2022.** In addition to that, the bidder who is awarded the Cummings project must make this replacement project a priority as the completion date for the gym project is November 21, 2022 or earlier and requires an operable fire alarm system for a certificate of occupancy”.

Thank you,
Procurement Services