



Department of Procurement Services

160 South Hollywood Street · Room 126 · Memphis, TN 38112 · (901) 416-5376

July 9, 2021

RE: Addendum #1: IFB#08032021 – **SCS Bid 2 – Facility Reformation (3) Locations**

Dear Bidders:

This Addendum forms a part of the Contract Documents and modifies the Plans and Specifications posted on July 2, 2021. The Contractor shall acknowledge receipt of this Addendum on the Bid Form. Failure to do so may subject the Bidder to disqualification.

Item #1

Site Visit Rescheduled – Please note that due to weather related conditions, the site visit scheduled for Gardenview ES for July 9, 2021 at 11:30am was cancelled. The new date and time for the Gardenview ES site visit will be Monday July 12, 2021 at 1:30pm at Gardenview Elementary School.

Item #2

Scope of Work – Please note that the scope of work summary for Cummings K-8 was revised to include the following language:

“Replace HW and CHW systems, including, but not limited to boilers, chiller, cooling tower, pumps, piping, valves, actuators, as needed for quality installation, operation and long-term affect; Replace all terminal equipment. Salvage and reinstall bi-polar ionizers, commission pursuant to IAQ Procedure for ventilation. Contractor/designer shall not contact any HVAC vendor or manufacturer during design phase”.

Thank you,

Procurement Services